STATE OF CALI FORNI A BI D SUMMARY

I N FRESNO COUNTY | N AND NEAR

KI NGSBURG AND SELMA FROM ROUTE
99 AND 201 SEPARATION TO 1.5 KM
NORTH OF FLORAL AVENUE

Bl D OPENI NG DATE 10/ 04/ 05
CONTRACT NUMBER 06- 350704
LOCATI ON 06- FRE-99-R0. 7/ 7. 4

W DEN AND REHABI LI TATE FREEVAY

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
RR | NVOCLVEMENT 10/ 05/ 05
CONTRACT CODE "A '
176 CONTRACT | TEMS

FEDERAL AlD ACNH P099- (450) E
ACBH- P099- ( 450) E
NH- P099- ( 450) E

TOTAL NUMBER OF WORKI NG DAYS 320

PERCENT OVER EST 18. 70

PROPGOSALS | SSUED 30 FUND TOTAL HE13 35, 465, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 48,587, 206. 76  AMOUNT OVER 9, 085, 313. 54
PROGRAM ELEMENTS P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 57,672, 520. 30 1 F C 1 CONSTRUCTORS | NC

B) 320 DAYS X 21700 2100 GOODYEAR ROAD

A+B) 64, 616, 520. 30 BENI CI A CA 94510

2 A 57, 657, 100. 50 2 R AND L BROSAMER | NC
B) 380 DAYS X 21700 P O BOX 238

A+B) 65, 903, 100. 50 ALAMO CA 94507

707 742-6000
00772589

FAX 707 746-0849

925 837-5600
00700218

FAX 925 837-8387



06- 350704 Bl D245
06- FRE- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 04/ 05 10/ 05/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 . ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

A C DI KE COVPANY
LI NCOLN CA

ACL
ONTARI O CA

BARTHOL OVEW
SACRAMENTO CA

BARTHOLOVEW
SACRAMENTO CA

CAL TEX MASONRY | NC
VACAVI LLE CA

CON FAB
LATHROP CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

SI GN STRUCTURES AND RELATED ( PARTI AL)

UNDERGROUND PI PE, UTILITIES AND RELATED ( PARTI AL)
ASPHALT CONCRETE DI KE, CURBS AND RELATED ( PARTI AL)
BRI DGE CONCRETE BARRI ER AND RELATED ( PARTI AL)
PORTLAND CEMENT CONCRETE PAVI NG AND RELATED ( PARTI AL)
SAW SEAL PORTLAND CEMENT CONCRETE PAVI NG ( PARTI AL)
MASONRY AND RELATED ( PARTI AL)

FURNI SH, ERECT PRECAST BEAMS AND RELATED ( PARTI AL)



06- 350704 Bl D245

06- FRE- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 04/ 05 10/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CONDON J OHNSON CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)
OAKLAND CA
E L WLLS REI NFORCI NG STEEL AND RELATED ( PARTI AL)
FRESNO CA
GERCO OVERHEAD SI GNS AND RELATED ( PARTI AL)
AUBURN CA

HARBER COVPANI ES
SAN BERNARDI NO CA

MBI
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

PROFESSI ONAL CONSTRUCTI ON SERVI CES
PLEASANT HI LL CA

SI GNAL TECHNOLOG ES | NC
SELMA CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

I NC

WORKS STRI PI NG AND MARKI NG SERVI CES
WEST COVI NA CA

GRI NDI NG AND RELATED ( PARTI AL)

ROADWAY CONCRETE BARRI ER AND RELATED ( PARTI AL)
BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

RAPI D SET CONCRETE AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

LANDSCAPI NG,

| RRI GATI ON AND RELATED ( PARTI AL)

TRAFFI C STRI PI NG MARKI NG AND RELATED ( PARTI AL)



06- 350704 Bl D245

06- FRE- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 04/ 05 10/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . COLD PLANI NG
DRAI NAGE

DRI VEN PI LI NG

FENCI NG

TRAFFI C CONTROL ( PARTI AL)

CTM CAST | N PLACE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA

CON FAB PRECAST G RDERS

LATHROP CA

E L WLLS REBAR

FRESNO CA

E P JARRETT FOUNDATI ON CAST IN DRI LLED HOLE PI LI NG
VEEST SACRAMENTO CA

EMVETTS EXCAVATI ON M NOR CONCRETE

CLOVI S CA

HARBER COVPANI ES DEMOLI TI ON AND PORTLAND CEMENT CONCRETE GRI NDI NG

SAN BERNARDI NO CA
CONTI NUED ON NEXT PAGE



06- 350704
06- FRE- 99-R

10/ 04/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 05/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MBI
LI VERMORE CA

MASONRY DESI GN
SACRAMENTO CA

R E SERRANO | NC
MARTI NEZ CA

R E SERRANO | NC
MARTI NEZ CA

SAFETY STRI PI NG
GOSHEN CA

SERVI CE CONSTRUCTI ON
ORANGE CA

SI GNAL TECHNOLOG ES
SELVA CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

SI GN STRUCTURES AND METAL BEAM GUARD RAI L

SOUND WALL

ASPHALT CONCRETE PAVI NG ( PARTI AL)

RAPI D SET CONCRETE, SLIP FORM BARRI ER

STRI PI NG

SAW AND SEAL

ELECTRI CAL

LANDSCAPI NG



06- 350704 Bl D245

06- FRE- 99-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 2,160, 000. 00 2,160, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 9, 000. 00 9, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 100, 000. 00 100, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 12 4, 000. 00 48, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 25, 000. 00 25, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 350, 000. 00 350, 000. 00
8 (S) 120116 TYPE || BARRI CADE EA 18 80. 00 1, 440. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 24 150. 00 3, 600. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 14, 900 5.00 74, 500. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 1,190 30. 00 35, 700. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 50, 000. 00 50, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 47, 200 29. 00 1, 368, 800. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 610 450. 00 274,500. 00
15 150206 ABANDON CULVERT EA 7 1, 500. 00 10, 500. 00
16 (S) 150607 REMOVE FENCE ( TYPE WV M 1, 580 6. 00 9, 480. 00
17 150668 REMOVE FLARED END SECTI ON EA 6 325. 00 1, 950. 00
18 (S) 150710 REMOVE TRAFFI C STRI PE M 102, 000 1.65 168, 300. 00
19 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 24 25.00 600. 00
20 (S) 150722 REMOVE PAVEMENT MARKER EA 16, 600 1.00 16, 600. 00
21 150742 REMOVE ROADSI DE SI GN EA 33 100. 00 3, 300. 00
22 (S) 150760 REMOVE SI GN STRUCTURE EA 4 5, 000. 00 20, 000. 00
23 150771 REMOVE ASPHALT CONCRETE DI KE M 4,390 6. 00 26, 340. 00
24 150806 REMOVE Pl PE M 82 120. 00 9, 840. 00
25 150820 REMOVE | NLET EA 26 800. 00 20, 800. 00
26 150823 REMOVE DOVWADRAI N EA 20 220. 00 4, 400. 00
27 150846 REMOVE CONCRETE PAVEMENT VB 4,070 120. 00 488, 400. 00
28 (SF) 049874 GRI ND ASPHALT CONCRETE SURFACI NG MR 6, 247 9. 00 56, 223. 00
29 (S) 151265 SALVAGE SI NGLE THRI E BEAM BARRI ER M 11, 800 22.00 259, 600. 00
30 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1, 440 20. 00 28, 800. 00
31 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 270 70. 00 18, 900. 00
32 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1,670 60. 00 100, 200. 00
33 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 270 10. 00 2,700. 00
34 152390 RELOCATE ROADSI DE SI GN EA 11 360. 00 3, 960. 00
35 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 70, 800 5.25 371, 700. 00
36 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 330 230. 00 75, 900. 00
37 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 8, 500 3.00 25, 500. 00



06- 350704 Bl D245

06- FRE- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 153235 CLEAN BRI DGE DECK MR 6, 247 3.00 18, 741. 00
39 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 70, 000. 00 70, 000. 00
40 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 65, 000. 00 65, 000. 00
41 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 75, 000. 00 75, 000. 00
42 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 44, 000. 00 44, 000. 00
43 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 28, 200. 00 28, 200. 00
44 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 175, 000. 00 175, 000. 00
45 170101 DEVELOP WATER SUPPLY LS LUMP SUM 25, 000. 00 25, 000. 00
46 190101 ROADWAY EXCAVATI ON VB 61, 000 34. 00 2, 074, 000. 00
47 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
48 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,018 100. 00 101, 800. 00
49 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 640 70. 00 44, 800. 00
50 193114 SAND BACKFI LL VB 19 250. 00 4,750. 00
51 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 150, 000. 00 150, 000. 00
52 (S) 200114 ROCK BLANKET MR 750 70. 00 52, 500. 00
53 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 24 440. 00 10, 560. 00
54 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3,570 1. 00 3,570. 00
55 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 10 400. 00 4, 000. 00
56 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 110 90. 00 9, 900. 00
57 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 890 4.00 3, 560. 00
58 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 840 4.00 3, 360. 00
59 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 50, 000. 00 50, 000. 00
60 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
61 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 73 300. 00 21, 900. 00

(6.35 MM THI CK)
62 (S) 034817 EXTEND 300 MV CONDUI T M 120 150. 00 18, 000. 00
63 260201 CLASS 2 AGGREGATE BASE VB 1, 000 94. 00 94, 000. 00
64 034818 AGGREGATE BASE (COLD PLANED MATERI AL) VB 2, 350 44.00 103, 400. 00
65 260210 AGGREGATE BASE ( APPROACH SLAB) VB 86 225. 00 19, 350. 00
66 280000 LEAN CONCRETE BASE VB 28, 100 146. 00 4,102, 600. 00
67 374206 SEAL RANDOM CRACKS LNKM 1.4 15, 000. 00 21, 000. 00
68 390155 ASPHALT CONCRETE (TYPE A) TONN 30, 500 96. 50 2, 943, 250. 00
69 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 120 70. 00 8, 400. 00
AREA)

70 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 320 9. 00 2, 880. 00
71 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 90 9. 00 810. 00
72 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 570 9. 00 32, 130. 00
73 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 420 10. 00 4, 200. 00



06- 350704 Bl D245

06- FRE- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 04/ 05 10/ 05/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

74 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 43 2,900. 00 124, 700. 00

75 401000 CONCRETE PAVENMENT VB 45, 900 223.00 10, 235, 700. 00

76 034819 REPLACE CONCRETE PAVENMENT VB 3, 270 504. 00 1, 648, 080. 00
(REGULAR STRENGTH CONCRETE)

77 401108 REPLACE CONCRETE PAVENENT VB 3, 400 844. 00 2, 869, 600. 00
(RAPI D STRENGTH CONCRETE)

78 404092 SEAL PAVEMENT JOI NT M 119, 000 11.50 1, 368, 500. 00

79 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 20, 400 14. 00 285, 600. 00

80 413111 REPAI R SPALLED JO NTS M2 69 1, 600. 00 110, 400. 00

81 414111 ROUT AND SEAL RANDOM CRACKS M 360 14. 00 5, 040. 00

82 (S) 420201 GRI ND EXI STI NG CONCRETE M2 200, 000 7.60 1, 520, 000. 00
PAVENENT

83 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 388 750. 00 291, 000. 00
Pl LI NG

84 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 318 750. 00 238, 500. 00
Pl LI NG

85 491007 FURNI SH PI LI NG ( CLASS 400) M 305 75. 00 22, 875. 00

86 (S) 491008 DRI VE PILE (CLASS 400) EA 28 3, 000. 00 84, 000. 00

87 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4,830 230. 00 1, 110, 900. 00
Pl LI NG ( BARRI ER)

88 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 162 600. 00 97, 200. 00

89 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2,095 1, 550. 00 3, 247, 250. 00

90 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 301 900. 00 270, 900. 00
(TYPE N)

91 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 844 1, 050. 00 886, 200. 00
(TYPE R)

92 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 650 175. 00 113, 750. 00

93 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 144 2,100. 00 302, 400. 00

94 510800 PAVI NG NOTCH EXTENSI ON VB 18 6, 500. 00 117, 000. 00

95 511106 DRI LL AND BOND DOWEL M 125 80. 00 10, 000. 00

96 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 16 6, 200. 00 99, 200. 00
G RDER (10 M- 15 M

97 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 23 7,500. 00 172, 500. 00
G RDER (15 M- 20 M

98 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 7 13, 200. 00 92, 400. 00
G RDER (20 M- 25 M

99 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 7 15, 000. 00 105, 000. 00

G RDER (25 M- 30 M
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06- FRE- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 04/ 05 10/ 05/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

100 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 53 5, 000. 00 265, 000. 00
G RDER

101 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) MR 3,539 230. 00 813, 970. 00

102 (S) 519120 JONT SEAL (MR 15 M) M 360 150. 00 54, 000. 00

103 (S) 519144 JONT SEAL (MR 50 M 122 330. 00 40, 260. 00

104 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 347,335 2.50 868, 337. 50

105 (F) 540102 TREAT BRI DGE DECK MR 6, 247 2. 40 14, 992. 80

106 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 2,501 23. 00 57, 523. 00
( LOW CDOR)

107 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 151, 940 6. 80 1,033, 192. 00

108 ( SF) 560219 I NSTALL S| GN STRUCTURE ( TRUSS) KG 151, 940 1.00 151, 940. 00

109 (S) 034820 1372 MM CAST- | N- DRI LLED- HOLE CONCRETE M 23 2, 250. 00 51, 750. 00
PI LE (SI GN FOUNDATI ON)

110 562002 METAL ( BARRI ER MOUNTED SI GN) EA 4 1, 000. 00 4, 000. 00

111 566011 ROADSI DE SI GN - ONE POST EA 10 250. 00 2, 500. 00

112 566012 ROADSI DE SI GN - TWO POST EA 6 500. 00 3, 000. 00

113 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 100. 00 700. 00
METHOD)

114 568016 I NSTALL SI GN PANEL ON EXI STI NG FRANE MR 99 170. 00 16, 830. 00

115 568023 | NSTALL ROADSI DE SI GN EA 1 2, 500. 00 2, 500. 00
(LAM NATED WOOD BOX POST)

116 620909 450 MM ALTERNATI VE PI PE CULVERT M 220 175. 00 38, 500. 00

117 620913 600 MV ALTERNATI VE PI PE CULVERT M 880 250. 00 220, 000. 00

118 650067 300 MM REI NFORCED CONCRETE Pl PE M 3 500. 00 1, 500. 00

119 652359 450 MM REI NFORCED CONCRETE PI PE M 220 195. 00 42, 900. 00
(CLASS |11, RUBBER GASKET JO NT)

120 652361 600 MV REI NFORCED CONCRETE Pl PE M 16 275. 00 4, 400. 00
(CLASS |11, RUBBER GASKET JO NT)

121 656357 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 67 2, 100. 00 140, 700. 00
(CLASS |11, RUBBER GASKET JO NT)

122 664010 300 MM CORRUGATED STEEL Pl PE M 38 700. 00 26, 600. 00
(2.01 MM THI CK)

123 664015 450 MM CORRUGATED STEEL PI PE M 11 550. 00 6, 050. 00
(2.01 MM THI CK)

124 664020 600 MV CORRUGATED STEEL Pl PE M 29 630. 00 18, 270. 00
(2.01 MM THI CK)

125 664028 750 MM CORRUGATED STEEL Pl PE M 3 1, 350. 00 4, 050. 00

(2.01 MM THI CK)
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06- FRE- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
126 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 220 365. 00 80, 300. 00
(2.01 MM THI CK)
127 691027 250 MM CORRUGATED STEEL FLUVE DOWKNDRAI N M 53 530. 00 28, 090. 00
128 692001 ENTRANCE TAPER EA 9 500. 00 4,500. 00
129 692101 TAPERED | NLET EA 9 500. 00 4,500. 00
130 692301 ANCHOR ASSEMBLY EA 120 180. 00 21, 600. 00
131 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 12 900. 00 10, 800. 00
(2.01 MM THI CK)
132 703268 300 MM CORRUGATED STEEL Pl PE RI SER M 3.9 1, 550. 00 6, 045. 00
(2.01 MM THI CK)
133 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 500. 00 1, 500. 00
134 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 9 550. 00 4, 950. 00
135 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 6 1, 300. 00 7, 800. 00
136 719300 MANHOL E EA 2 7,500. 00 15, 000. 00
137 721011 ROCK SLOPE PROTECTI ON VB 27 475. 00 12, 825. 00
(BACKI NG NO. 2, METHOD B)
138 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 185 720. 00 133, 200. 00
139 729010 ROCK SLOPE PROTECTI ON FABRI C M2 170 15. 00 2, 550. 00
140 731502 M NOR CONCRETE (M SCELLANEOUS VB 380 705. 00 267, 900. 00
CONSTRUCTI ON)
141 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 310 800. 00 248, 000. 00
142 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 13, 501 6. 00 81, 006. 00
143 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 720 40. 00 28, 800. 00
144 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 94 50. 00 4,700. 00
145 (S) 800423 CHAI N LI NK FENCE ( TYPE CL-2.4) M 1,270 54. 00 68, 580. 00
146 810110 SURVEY MONUMENT EA 35 600. 00 21, 000. 00
147 820107 DELI NEATOR ( CLASS 1) EA 10 36. 00 360. 00
148 820134 OBJECT MARKER (TYPE P) EA 1 40. 00 40. 00
149 820151 OBJECT MARKER ( TYPE L-1) EA 7 40. 00 280. 00
150 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 84 60. 00 5, 040. 00
151 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 10 1, 500. 00 15, 000. 00
152 (S) 839553 END SECTI ON EA 8 250. 00 2, 000. 00
153 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 22 1, 000. 00 22, 000. 00
154 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 8 1, 000. 00 8, 000. 00
155 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 17 1, 000. 00 17, 000. 00
156 839701 CONCRETE BARRI ER ( TYPE 60) M 9,190 135. 00 1, 240, 650. 00
157 839703 CONCRETE BARRI ER ( TYPE 60C) M 590 610. 00 359, 900. 00
158 034821 CONCRETE BARRI ER ( TYPE 60R) M 150 450. 00 67, 500. 00
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10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
159 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 590 270. 00 159, 300. 00
160 839734 CONCRETE BARRI ER ( TYPE 7365V) M 3,120 560. 00 1, 747, 200. 00
161 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
162 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 370 40. 00 14, 800. 00
163 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 56, 200 . 65 36, 530. 00
( SPRAYABLE)
164 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 780 3.00 8, 340. 00
165 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 42, 800 . 65 27, 820. 00
(BROKEN 10.98 M- 3.66 M
166 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 133, 000 .40 53, 200. 00
167 (S) 840660 PAI NT PAVEMENT MARKI NG M2 24 40. 00 960. 00
168 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 13, 900 4.00 55, 600. 00
169 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 40, 000. 00 40, 000. 00
170 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 50, 000. 00 50, 000. 00
171 (S) 860990 CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
172 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 570, 000. 00 570, 000. 00
173 (S) 034823 MODI FY ROADSI DE WEATHER | NFORMVATI ON LS LUMP SUM 12, 000. 00 12, 000. 00
SYSTEM
174 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
175 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 120 3, 000. 00 360, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
176 999990 MOBI LI ZATI ON LS LUMP SUM 5, 668, 000. 00 5, 668, 000. 00
A) 57,672, 520. 30

B) 32 DAYS X 21700



06- 350704 Bl D245

06- FRE- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 04/ 05 10/ 05/ 05
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 3, 500, 000. 00 3500000. 00

3 9, 000. 00 9000. 00

4 150, 000. 00 150000. 00

5 1, 500. 00 18000. 00

6 30, 000. 00 30000. 00

7 500, 000. 00 500000. 00

8 100. 00 1800. 00

9 150. 00 3600. 00
10 5.50 81950. 00
11 50. 00 59500. 00
12 70, 000. 00 70000. 00
13 30. 00 1416000. 00
14 350. 00 213500. 00
15 1, 500. 00 10500. 00
16 30. 00 47400. 00
17 800. 00 4800. 00
18 1.80 183600. 00
19 50. 00 1200. 00
20 1.00 16600. 00
21 150. 00 4950. 00
22 3, 500. 00 14000. 00
23 5. 00 21950. 00
24 250. 00 20500. 00
25 3, 000. 00 78000. 00
26 1, 200. 00 24000. 00
27 75. 00 305250. 00
28 10. 00 62470. 00
29 30. 00 354000. 00
30 25.00 36000. 00
31 135. 00 36450. 00
32 70. 00 116900. 00
33 25. 00 6750. 00
34 350. 00 3850. 00
35 3.25 230100. 00
36 50. 00 16500. 00
37 10. 00 85000. 00
38 5.00 31235. 00
39 134, 460. 00 134460. 00
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06- FRE- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 13
10/ 04/ 05 10/ 05/ 05
| TEM SECOND
Bl D AMOUNT

40 74, 070. 00 74070. 00
41 128, 160. 00 128160. 00
42 44,055. 00 44055. 00
43 28, 215. 00 28215. 00
44 175, 000. 00 175000. 00
45 25, 000. 00 25000. 00
46 40. 00 2440000. 00
47 20, 000. 00 20000. 00
48 150. 00 152700. 00
49 200. 00 128000. 00
50 350. 00 6650. 00
51 150, 000. 00 150000. 00
52 150. 00 112500. 00
53 500. 00 12000. 00
54 1.00 3570. 00
55 600. 00 6000. 00
56 100. 00 11000. 00
57 3.50 3115. 00
58 3.50 2940. 00
59 25, 000. 00 25000. 00
60 100, 000. 00 100000. 00
61 375. 00 27375. 00
62 375. 00 45000. 00
63 55. 00 55000. 00
64 15. 00 35250. 00
65 350. 00 30100. 00
66 135. 00 3793500. 00
67 2, 000. 00 2800. 00
68 120. 00 3660000. 00
69 75. 00 9000. 00
70 3.50 1120. 00
71 3.50 315. 00
72 3.50 12495. 00
73 3.50 1470. 00
74 900. 00 38700. 00
75 221. 00 10143900. 00
76 425. 00 1389750. 00
77 925. 00 3145000. 00
78 10. 00 1190000. 00
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06- FRE- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 14

10/ 04/ 05 10/ 05/ 05
| TEM SECOND

Bl D AMOUNT

79 35. 00 714000. 00
80 1, 000. 00 69000. 00
81 50. 00 18000. 00
82 9. 00 1800000. 00
83 250. 00 97000. 00
84 350. 00 111300. 00
85 55. 00 16775. 00
86 1, 500. 00 42000. 00
87 200. 00 966000. 00
88 400. 00 64800. 00
89 1, 000. 00 2095000. 00
90 850. 00 255850. 00
91 1, 250. 00 1055000. 00
92 225. 00 146250. 00
93 2,500. 00 360000. 00
94 12, 000. 00 216000. 00
95 50. 00 6250. 00
96 6, 000. 00 96000. 00
97 7,500. 00 172500. 00
98 9, 000. 00 63000. 00
99 10, 000. 00 70000. 00
100 1, 500. 00 79500. 00
101 175. 00 619325. 00
102 100. 00 36000. 00
103 200. 00 24400. 00
104 2.50 868337. 50
105 5. 00 31235. 00
106 20. 00 50020. 00
107 7.00 1063580. 00
108 1.00 151940. 00
109 1, 000. 00 23000. 00
110 1, 650. 00 6600. 00
111 300. 00 3000. 00
112 750. 00 4500. 00
113 175. 00 1225. 00
114 100. 00 9900. 00
115 2,200. 00 2200. 00
116 275. 00 60500. 00
117 300. 00 264000. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

06- 350704

06- FRE- 99-R

10/ 04/ 05

. 00

8400.
167500.
11400.
6600.
14500.
1950.
110000.
22525.
6750.
5625.
42000.
10800.
23400.
2700.
9000.
6000.
18000.
3375.
111000.
3400.
285000.
310000.
81006.
11880.
4230.
95250.
26250.
500.
100.
525.
8400.
15000.
2000.
55000.
20000.
42500.
1010900.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 15
10/ 05/ 05
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06- FRE- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 16
10/ 04/ 05 10/ 05/ 05
| TEM SECOND
Bl D AMOUNT

157 115. 00 67850. 00
158 1, 050. 00 157500. 00
159 275. 00 162250. 00
160 360. 00 1123200. 00
161 .00 0. 00
162 38. 00 14060. 00
163 .75 42150. 00
164 .90 2502. 00
165 .80 34240. 00
166 .70 93100. 00
167 45. 00 1080. 00
168 3.50 48650. 00
169 40, 000. 00 40000. 00
170 50, 000. 00 50000. 00
171 40, 000. 00 40000. 00
172 600, 000. 00 600000. 00
173 50, 000. 00 50000. 00
174 .00 0. 00
175 1, 000. 00 120000. 00
176 5, 500, 000. 00 5500000. 00
TOT A 57,657, 100. 50

B) 380 DAYS X 21700

A+B) 65, 903, 100. 50



